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Request for Proposals –  
Survey Analysis and Engineering Services 

for the Yakama Nation Chewuch River Mile 
17 - 20 Fish Enhancement Project 

 

Yakama Nation Upper Columbia Habitat Restoration Project – Methow Subbasin 

Introduction  
The Yakama Nation Department of Fisheries Resource Management is seeking an engineering 

services contractor to assist in restoration planning and engineered design efforts under the 

Upper Columbia Habitat Restoration Program (UCHRP).  Justification for the project is founded 

upon the Upper Columbia Spring Chinook and Steelhead Recovery Plan, its associated 

Biological Strategy and the Chewuch Reach Assessment.  All documents identify the Chewuch 

River area as a source for restoration of habitat and impeded river processes affecting listed 

salmonids in the Upper Columbia system.  This reach, (see Figure 1) will require the winning 

bidder to analyze and assess the survey data and create a completed final stamped engineered set 

of designs for habitat restoration opportunities relating to Upper Columbia Basin salmon 

recovery goals to a final set of Construction Plans. 

 

Objective 
The objective of this project is to produce a final approved stamped engineering set of plans for 

the Chewuch River Mile 17-20 Fish Enhancement Project, (RM17-20).  Conceptual plans, 

hydraulic modeling, and a report have been completed for this reach of the Chewuch River and 

pre-approved by both the land owner and the Yakama Nations project manager. Conducting and 

reporting on technical surveys and analyses of the river system to support the creation of high 

quality restoration construction documents will be required.  All restoration plans within the 

project area are designed to collectively assist recovery goals for listed salmonids in the Upper 

Columbia system.  The winning bidder will receive from the Yakama Nation, topographic survey 

points, (cross sections, see Figure 2 example), hydraulic modeling, reach report, wetland report, 

and conceptual developed designs, see ChewuchRM17-20 for conceptual designs.    
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Scope of Work 

Phase 3: Draft Construction Plan 

Task 7 - Design level survey (if additional survey is needed) 
As agreed to by the Yakama Nations project manager and the contractor, supplementary site 

survey may be completed to gather additional field data on existing conditions so that robust 

restoration designs can begin to be produced.  Supplementary surveys may include further 

topographic survey, bathymetric surveys, groundwater testing, and/or geologic surveys, among 

other things. 

Task 8 - Development of Permit level Construction Plan  
The contractor will proceed with producing engineered designs of the preferred restoration 

concept(s) as directed by UCHRP staff.  Design deliverables provided under this task will 

provide suitable detail to allow for environmental permits to be acquired for the project (includes 

accurate depiction of areas being impacted and estimates of material quantities). 

 
Deliverables:  Draft Complete Construction drawing set. 

Task 9 - Stakeholder Meetings and Communications 
If requested, the contractor will assist in presenting the Phase 3 Construction Drawing Set to 

landowners and agency stakeholders for additional feedback and buy-in. 

Phase 4: Final Construction Plan 

Task 10 - Development of Final Construction Plan  
Based on further direction from UCHRP staff, the contractor will produce final stamped designs 

of the project (includes construction specs and engineer's stamp - should be usable for producing 

bid document). 

Task 11 - Create and Provide a Design Report 
Contractor will prepare a Design Report for each project that gets installed under this contract.  

The Design Report will summarize project goals, field data collection, and technical design of 

the project including site survey, hydrology, hydraulics, grading, anchoring, and quantities/totals.  

A draft report will be provided for review, comment, and feedback.  Revisions will be made to 

finalize the report.  

Task 12 - Stakeholder Meetings and Communications 
If requested, the contractor will assist in presenting the Phase 4 Construction Drawing Set to 

landowners and agency stakeholders. 

 

Task 12.1 – Compilation of Data 

The winning bidder will prepare, in a neat and compiled manner, all collected/produced 

information in both the paper and electronic format to the Yakama Nation upon completing 

Phases 3 and 4.  
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Deliverables:  Report of findings, drawing set, planning estimates, and power point 

presentation for stakeholder meetings. 

 

 

Anticipated Schedule 
The Yakama Nation is seeking to have this work completed promptly upon issuance of a Notice 

to Proceed.  The following deliverables is identified below and will be determined by the 

Yakama Nation. 

 

 Fall Survey 

 Phase 3 

 Task 7 October - November – 2016 

 Task 8-9 November – January 16, 2017 

 Phase 4 

 Task 10 April 1
st
 -  2017 

 Task 11-12.1 July 1, 2017 

Limitations 
The Yakama Nation reserves the right to accept or reject any and all of the proposals received as 

a result of this request, or to cancel in part or entirely this request if it is in the best interest of the 

Yakama Nation to do so. This request does not commit the Yakama Nation to pay any costs 

incurred in the preparation of a proposal. 

 

Proposal Requirements: 
Selected proposal will have and demonstrate the following: 

 

 Three references for the work described in phases 3-4. References should not be 

associated with the Yakama Nation 

 Field survey capabilities by in-house and local (Washington/Oregon based) design 

engineers 

 Ability to effectively model hydraulics using HEC-RAS 

 Ability to effectively model inundation using a program like Flow 2-D (or similar) 

 Ability to provide a report and drawings of findings 

 Have on staff  (not subcontracted) a Geologist, Hydrologist, and a Professional Engineer 

with at least 10 years’ experience designing instream restoration  projects. The Geologist 

and Engineer will be certified to work in the state of Washington and License numbers 

will be provided with this proposal 

 Completion of at least 15 successful Large Woody Debris installation projects in the last 

5 years 

 Experience in field surveys 
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 Experience in reporting and designing 

 Experience with the creation of creating side channel / off channel / back water channel 

habitat 

 Experience with the creation of alcove habitat with a potential of using groundwater 

collection galleries to create flow 

 Experience designing and constructing constructed riffles or roughened channels 

 Completed bid sheet, below pg. 6 

 

Proposal Submittals: 
Proposals will only be accepted at the Toppenish Office, and must be submitted by close of 

business (5:00 p.m.) Tuesday, September 27, 2016. 

Proposals must be valid for 90 days thereafter the submitted closing date. 

 

 

 

Submit the proposal and a list of completed successful projects with references to: 

 

Yakama Nation Fisheries 

Attn:  Jackie Olney (CRM17-

20) 

PO Box 151 

Toppenish, WA  98948 

 

FedEx Delivery: 
401 Fort Rd 

Toppenish, WA 98948 
olnj@yakamafish-nsn.gov 

 

 Questions should be directed to: 

Chris Butler 

UCHRP Habitat Fisheries Biologist 

509-996-5005 ext. 2 

butlerc@yakamafish-nsn.gov 
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Figure 1.  Yakama Nation Chewuch River Mile 17-20 Fish Enhancement Project Area 

 
 

 

 

Figure 2. Example of Chewuch River Mile 17-20 Survey Data Collection Points 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



6 

 

Bid Sheet 

 

Description Expense 

Task 7 – Design level survey   

Task 8 – Development of Permit level Construction Plan   

Task 9 – Stakeholder Meetings and Communications   

Task 10 – Development of Final Construction Plan   

Task 11 – Create and Provide a Design Report   

Task 12 - Stakeholder Meetings and Communications   

Task 12.1 – Compilation of Data   
 

 


